SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER @ 121 CONTRACT ID : R -26338-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWMP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUMP
8 203-02000 EXCAVATI N, COWDN 3, 510. 000 n8
9 203-51223 EXCAVATI QN, WATERWAY 60. 000 ng
10 205-06931 TEMPCRARY CHECK DAM REVETMENT Rl PRAP 71.300 My
11 205-06932 TEMPORARY CHECK DAM STRAW BALES 12. 000 m
12 205-06937 TEMPCRARY SI LT FENCE 450. 000 m
13 206-51220 EXCAVATI ON, WET 138. 000 n8
14 207-08263 SUBGRADE TREATMENT, TYPE | A 440. 000 ng
15 207-08267 SUBGRADE TREATMENT, TYPE II1A 4,042. 000 ng
16 211-07454 STRUCTURE BACKFI LL 271. 300 n8
17 301-07448 COWPACTED AGGREGATE, NO 53, BASE 3, 312. 000 My
18 306-08036 M LLI NG ASPHALT, 50 mm 1, 600. 000 ng
19 402-07432 HVA SURFACE, TYPE A 398. 800 My
20 402-07434 HVA SURFACE, TYPE C 182. 000 My
21 402-07435 HVA | NTERVEDI ATE, TYPE A 831. 000 My
22 402-07439 HVA | NTERVEDI ATE, TYPE C 250. 000 My
23 402-07440 HVA BASE, TYPE A 469. 000 My
24 402-07442 HVA BASE, TYPE C 122. 000 My
25 404-05511 SEAL CQOAT, 2 1, 740. 000 ng
26 406- 05520 ASPHALT FOR TACK CQOAT 2. 300 My
27 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
28 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
29 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
30 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
31 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 177.165 m
32 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
33 615-06490 RI GHT OF WAY MARKER 12. 000 EACH
34 615-06505 MONUMVENT, B 2.000 EACH
35 616-02320 GEOTEXTI LES 623. 000 ng
36 616-05688 R PRAP, CLASS 1 361. 000 My
37 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
38 621-06545 FERTI LI ZER 0. 500 M
39 621-06548 SEED M XTURE, CV 5. 500 kg
40 621-06553 SEED M XTURE, R 96. 000 kg
41 621-06557 SEED M XTURE, T 28. 000 kg
42 621-06565 MULCH NG MATERI AL 3. 700 My
43 621-06567 WATER 1. 000 kL
44 621-06574 SCDDI NG 815. 000 ng
45 621-52448 SIGN, DO NOT' SPRAY 6. 000 EACH
46 713-51335 TEMPORARY BRI DGE AND APPROACHES LuUwP LUWP
47 713-95203 GUARDRAI L END TREATMENT, |, TEMPORARY BRI DGE APPROACHES 4. 000 EACH

48 713-99365 GUARDRAI L, WBEAM 1.905 m SPACI NG TEMPORARY BRI DGE 186. 690 m



SCHEDULE CF PAY | TEMS PAGE 2

CALL ORDER @ 121 CONTRACT ID : R -26338-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

49 714-06677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5400 nmm X 1800 nm 19. 760 m
50 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 10. 100 m
51 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 20. 600 m
52 715-46005 PI PE END SECTION, 375 nm 2.000 EACH
53 715-46010 PI PE END SECTION, 450 nm 2.000 EACH
54 723-06660 W NGMLL 39. 000 ng
55 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
56 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 524. 000 m
57 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
58 801-06645 CONSTRUCTI ON SIGN, B 4.000 EACH
59 801-06649 TEMPCRARY RAI SED PAVEMENT MARKER, 1 46. 000 EACH
60 801-07118 BARRI CADE, I11-A 8. 000 m
61 801-07119 BARRI CADE, I11-B 4.000 m
62 804-06740 DELI NEATOR W TH PCST, D2 77.000 EACH
63 804-76420 MARKER TYPE 3, (W9 L) WTH PCST 2.000 EACH
64 804-76425 MARKER TYPE 3, (W9 R) WTH POST 2.000 EACH
65 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 720. 000 m
66 808-06716 LI NE, REMOVE 164. 000 m
67 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 100. 000 m
68 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 12. 000 EACH

69 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 12. 000 EACH
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CALL CRDER : 131 CONTRACT ID : R -27155-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 WATER LI NE RELOCATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUVP LUVP
2 105-07040 FIELD OFFICE, C 9. 000 MOS
3 106-03285 FA LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DL
5 108-01614 PARTNERI NG OVERHEAD LUVP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUVP
7 201-52370 CLEARI NG Rl GHT OF WAY LUVP LUVP
8 202-02240 PAVEMENT REMOVAL 5, 525. 000 ne
9 202-02279 CURB AND GUTTER, REMOVE 157. 000 m
10 202-02928 CATCH BASI N, REMOVE 4.000 EACH
11 202-93999 SI GNAL POLE, REMOVE 2. 000 EACH
12 202-94116 LUM NAI RE, REMOVE 1. 000 EACH
13 203- 02000 EXCAVATI ON,  COMMON 3, 891. 000 n8
14  205- 06932 TEMPORARY CHECK DAM STRAW BALES 66. 000 m
15 205-06937 TEMPORARY SI LT FENCE 903. 000 m
16 207- 08262 SUBGRADE TREATMENT, TYPE | 8, 709. 000 ne
17 211-02050 B BORROW 562. 000 n8
18 211-07454 STRUCTURE BACKFI LL 304. 000 ns
19 301-07448 COVPACTED AGGREGATE, NO 53, BASE 804. 000 My
20 303-08210 COVPACTED AGGREGATE NO. 53, TEMPORARY FOR DRI VEWAYS 280. 000 My
21 304- 07490 HVA PATCHI NG TYPE B 19. 000 My
22 401-07334 QC/ QA HVA, 3, 76, SURFACE, 9.5 mm 670. 000 My
23  401-07403 QC QAHVA, 3, 76, | NTERVEDI ATE, 19.0 mm 1, 116. 000 My
24 401-07408 QU QM HVA, 3, 64, BASE, 25.0 mm 5, 704. 000 My
25  402- 07453 HVA FOR TEMPORARY PAVEMENT 737. 000 My
26  406- 05520 ASPHALT FCR TACK COAT 11. 000 My
27  604-02007 SI DEWALK, CONCRETE, RECONSTRUCT 418. 000 ne
28  604-07897 CURB RAVP, CONCRETE, C 10. 000 ne
29 604-07901 CURB RAMP. CONCRETE, G 87. 000 ne
30 604-07904 CURB RAMP, CONCRETE, L 18. 000 ne
31 60506120 CURB, CONCRETE 156. 000 m
32 605 06140 CURB AND GUTTER, CONCRETE 905. 000 m
33 605-94811 CURB TURNCUT 6. 000 EACH
34 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 150 mm 786. 000 ne
35 621-06575 SCDDI NG NURSERY 2, 821. 000 ne
36 715-02725 TAPPI NG SLEEVE W TH VALVE, 100 mm X 100 nm 3. 000 EACH
37 715-04612 Pl PE 518. 000 m
38 715- 04629 Pl PE 3. 000 EACH
39 715-04629 Pl PE 10. 000 EACH
40 715-05149 Pl PE, TYPE 2, O RCULAR 300 mm 493. 000 m
41 715-05151 Pl PE, TYPE 2, O RCUAR 375 mm 421. 000 m
42 715-05152 Pl PE, TYPE 2, O RCULAR 450 mm 364. 000 m
43  720-03905 CATCH BASIN, A 3.000 EACH
44 720- 44000 CASTING ADJUST TO GRADE 5. 000 EACH
45  720- 44296 CAP | NLET 2. 000 EACH
46 720- 45045 I NLET, J10 1. 000 EACH
47  720- 45250 CATCH BASI N, K10 2. 000 EACH
48 720-45260 Pl PE CATCH BASIN, 300 mm 6. 000 EACH
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CALL CRDER : 131 CONTRACT ID : R -27155-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NQ 0001 WATER LI NE RELOCATI ON

49 720-45265 PI PE CATCH BASI N, 375 mm 10. 000 EACH
50 720-45275 PI PE CATCH BASI N, 600 mm 1. 000 EACH
51 720-45405 MANHOLE, B4 23. 000 EACH
52 720-96995 CLEAN | NLET 1. 000 EACH
53 720-98174 I NLET, B15 28. 000 EACH
54 720-98555 I NLET, C15 2.000 EACH
55 732-02388 WATER NAI N 3. 000 EACH
56 732-03053 METER PI' T 19. 000 EACH
57 732-03053 METER PI'T 19. 000 EACH
58 732-03942 HYDRANT 2.000 EACH
59 732-03942 HYDRANT 3. 000 EACH
60 732-04750 CORPCRATI ON STCP 19. 000 EACH
61 732-04751 WATER SERVI CE 19. 000 EACH
62 732-04926 VALVE 3. 000 EACH
63 732-05538 TESTI NG AND DI SI NFECTI ON LUWP LUWP
64 732-05560 SERVI CE LI NE 190. 000 m

65 801-06203 TEMPCRARY PAVEMENT MARKING 100 nm 5, 143. 000 m

66 801-06710 FLASH NG ARROW S| GN 960. 000 DAY
67 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
68 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 58. 000 m

69 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 5. 000 n2
70 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 10. 000 n
71 805-01815 SI GNAL SUPPCRT FOUNDATION, 915nmm X 3.7 m 4. 000 EACH
72 805-01825 DI SCONNECT HANGER, | NSTALL 4. 000 EACH
73 805-78010 CONTRCLLER AND CABI NET, FLASHER, SQLI D STATE 1. 000 EACH
74 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm AMBER 4. 000 EACH
75 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
76 805-78415 SPAN, CATENARY, AND TETHER 4. 000 EACH
77 805-78480 SI GNAL CABLE, 3C 14GA 64. 000 m

78 805-78485 SI GNAL CABLE, 5C 14CGA 129. 000 m

79 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
80 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 2.000 EACH
81 807-01414 SERVI CE PO NT RI SER AND WEATHERHEAD, | NSTALL 1. 000 EACH
82 807-01559 LUM NAI RE, ROADVAY, | NSTALL 2. 000 EACH
83 807-02784 LUM NAI RE MAST ARM 6.1 m 2.000 EACH
84 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, VHI TE, 600 mm 160. 000 m

85 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 100nmm 260. 000 m

86 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 882. 000 m

87 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WH TE, 41. 000 m

88 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nm 24.000 m

89 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4.000 EACH
90 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (QONLY) 4.000 EACH

91 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 378. 000 m



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 141 CONTRACT 1D R -27223-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 PAVEMENT REPLACEMENT
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 105-07038 FIELD CFFICE, A 12. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 427.000 LFT
8 203-02000 EXCAVATI ON, COWON 2,717.000 CYS
9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 3. 000 EACH
10 205-06937 TEMPCRARY SI LT FENCE 404. 000 LFT
11 211-07454 STRUCTURE BACKFI LL 684. 000 CYs
12 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 880. 000 TON
13 303-07449 COWPACTED AGGREGATE, NO. 73 45. 000 TON
14 304-07490 HVA PATCH NG TYPE B 92. 000 TON
15 306-08043 M LLI NG TRANSI TI ON 381. 000 SYS
16 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 mm 480. 000 TON
17 401-07390 QU QA HVA, 2, 64, |NTERVEDI ATE, 19.0 mm 750. 000 TON
18 401-07407 QT QA HVA, 2, 64, BASE, 25.0 nm 1, 510. 000 TON
19 401-07429 QT QA HVA, 5, 76, | NTERMEDI ATE, OGC19.0 WM 415. 000 TON
20 405-05517 ASPHALT FOR PRI ME COAT 1. 000 TON
21 406- 05520 ASPHALT FCR TACK COAT 6. 000 TON
22 601-94689 GUARDRAI L END TREATMENT, OS 1. 000 EACH
23 604-07901 CURB RAWP, CONCRETE, G 8. 000 SYS
24 604-07902 CURB RAMP, CONCRETE, H 231. 000 SYS
25 604-07903 CURB RAWP, CONCRETE, K 71. 000 SYS
26 604-44251 STEPS, CONCRETE 1. 000 CYS
27 604-91531 S| DEWALK, CONCRETE, 4 IN 1, 102. 000 SYS
28 605-06155 CURB AND QUTTER, CONCRETE, MIDI FI ED 2, 640. 000 LFT
29 605-06165 CURB AND QUTTER, C, CONCRETE, MOXDI Fl ED 382. 000 LFT
30 605-94811 CURB TURNOUT 3. 000 EACH
31 610-07487 HVA FOR APPROACHES, TYPE B 745. 000 TON
32 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 IN 1, 027. 000 SYS
33 616-02320 GEOTEXTI LES 80. 000 SYS
34 616-06405 Rl PRAP, REVETMENT 63. 000 TON
35 621-02770 ERCSI ON CONTROL  BLANKET 1, 345. 000 SYS
36 621-06560 MJULCHED SEEDI NG, U 1, 345. 000 SYS
37 621-06575 SCODDI NG NURSERY 2,674. 000 SYS
38 715-05024 PIPE, TYPE 2, G RCULAR 36 IN 16. 000 LFT
39 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 3, 265. 000 LFT
40 715-05051 PIPE, TYPE 4, G RCULAR 10 IN 86. 000 LFT
41 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 26. 000 LFT
42 715-05149 PIPE, TYPE 2, CRCUAR 12 IN 510. 000 LFT
43 715-46000 PI PE END SECTION, 12 IN. 2.000 EACH
44 718-06531 QUTLET PROTECTOR, 3 2. 000 EACH
45 718-52610 AGGREGATE FCR UNDERDRAI NS 259. 000 CYs
46 718-99153 CGECTEXTI LES FOR UNDERDRAI N 2,251. 000 SYS
47 720-02810 I NLET, BS5 3. 000 EACH
48 720-44000 CASTING ADJUST TO GRADE 16. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 6

CALL CRDER @ 141 CONTRACT ID : R-27223-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

49 720-44055 CASTING 10, FURNI SH AND ADJUST TO GRADE 1. 000 EACH
50 720-45045 I NLET, J10 15. 000 EACH
51 720-45260 PI PE CATCH BASIN, 12 IN 3. 000 EACH
52 720-95422 MANHCOLE, J4 1. 000 EACH
53 720-98174 INLET, B15 1. 000 EACH
54 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 12. 000 EACH
55 801-06625 DETOUR RQUTE MARKER ASSEMBLY 23. 000 EACH
56 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
57 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
58 801-07119 BARRI CADE, I11-B 252. 000 LFT
59 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 300. 000 LFT
60 802-07060 SI G\, SHEET, RELOCATE 3. 000 EACH
61 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 123. 000 ST
62 802-99058 SHEET SI GN, | NSTALL 14. 000 EACH
63 805-02389 SI GNAL CABLE, 20 14 34. 000 LFT
64 805-78785 S| GNAL DETECTOR HQUSI NG 2.000 EACH
65 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 340. 000 LFT
66 808-06703 LINE, THERMOPLASTIC, SCLID, VHTE, 4 IN 4,276. 000 LFT
67 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 128. 000 LFT
68 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROCSSWALK LINE, 6 IN 514. 000 LFT
69 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4. 000 EACH

70 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (O\LY) 2.000 EACH
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CALL CRDER : 145 CONTRACT I D R -27439-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 8. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMCBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 203-02020 EXCAVATI QN, UNCLASSI FI ED 4, 553. 000 CYS
8 205-06932 TEMPCRARY CHECK DAM STRAW BALES 2.000 LFT
9 205-06937 TEMPORARY SI LT FENCE 220. 000 LFT
10 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 273. 000 TON
11 402-07432 HVA SURFACE, TYPE A 2,228. 000 TON
12 402-07435 HVA | NTERVEDI ATE, TYPE A 3, 684. 000 TON
13 604-44251 STEPS, CONCRETE 30. 000 CYs
14 605-06120 CURB, CONCRETE 717.000 LFT
15 615-02153 TI MBER BOLLARDS 73. 000 EACH
16 615-06496 PARKI NG BARRI ER 101. 000 EACH
17 616-06405 Rl PRAP, REVETMENT 54. 000 TON
18 621-06545 FERTI LI ZER 2.000 TON
19 702-90915 CONCRETE, A 63. 000 CYS
20 715-05118 PIPE, TYPE 1, CRCUAR 12 IN 324. 000 LFT
21 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 50. 000 LFT
22 715-46000 PI PE END SECTION, 12 IN 14.000 EACH
23 715-46005 PI PE END SECTION, 15 IN. 2.000 EACH
24 207-08266 SUBGRADE TREATMENT, TYPE |11 22, 400. 000 SYS
25 211-07454 STRUCTURE BACKFI LL 74. 000 CYs
26 718-52610 AGGREGATE FOR UNDERDRAI NS 80. 000 Cys
27 406- 05520 ASPHALT FCR TACK COAT 5. 000 TON
28 604-04927 CONCRETE 229. 000 LFT
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
30 621-06553 SEED M XTURE, R 640. 000 LBS
31 621-06565 MULCH NG MATER AL 8. 000 TON
32 714-02930 HEADWAL L 1. 000 EACH
33 715-05203 PIPE, TYPE 4, QRCULAR 4 IN 905. 000 LFT
34 715-04612 Pl PE 10. 000 LFT
35 720-04666 CATCH BASI N 12. 000 EACH
36 802-04642 SHEET S| GN 17.000 EACH
37 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
38 801-06640 CONSTRUCTI ON SIGN, A 5. 000 EACH
39 801-07118 BARRI CADE, I11-A 6. 000 LFT
40 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 151 CONTRACT ID : R-27513-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TI ES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 13. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-01015 CLEARI NG AND GRUBBI NG LUWP LUWP
7 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
9 202-74025 FENCE, REMOVE 427.000 LFT
10 203-02000 EXCAVATI QN, COMMON 410. 000 Cys
11 203-02070 BCRROW 260. 000 CYs
12 203-02080 LI NEAR GRADI NG 8. 000 M LE
13 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 18. 000 EACH
14 205-06937 TEMPCRARY SI LT FENCE 1, 000. 000 LFT
15 210-03827 FOUNTAI N, DRI NKI NG 1. 000 EACH
16 210-05835 KI GsK 2.000 EACH
17 210-05893 METAL 1. 000 EACH
18 210-06191 ENTRANCE 2.000 EACH
19 210-08156 RESTROOM 2.000 EACH
20 210-08157 Bl CYCLE LOCP 2.000 EACH
21 211-07454 STRUCTURE BACKFI LL 32. 000 CYS
22 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 13, 102. 000 TON
23 303-04853 COVPACTED AGGREGATE 280. 000 TON
24 303-07449 COVPACTED AGGREGATE, NO. 73 2, 316. 000 TON
25 402-07432 HVA SURFACE, TYPE A 2, 885. 000 TON
26 402-07435 HVA | NTERVEDI ATE, TYPE A 5, 750. 000 TON
27 405-05517 ASPHALT FOR PRI ME COAT 76. 000 TON
28 406- 05520 ASPHALT FOR TACK CQAT 13. 000 TON
29 601-04793 GUARDRAI L 2, 000. 000 LFT
30 604-07894 CURB RAMP, CONCRETE, A 18. 000 SYS
31 605-06120 CURB, CONCRETE 150. 000 LFT
32 605-06120 CURB, CONCRETE 24.000 LFT
33 611-03671 TRASH RECEPTACLE 2.000 EACH
34 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 | N 211. 000 SYS
35 611-05332 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS 34. 000 SYS
36 615-03866 M LE MARKER 15. 000 EACH
37 615-06496 PARKI NG BARRI ER 18. 000 EACH
38 615-97768 PARKI NG BARRI ER, RESET 13. 000 EACH
39 616-02320 GEOTEXTI LES 253. 000 SYS
40 616-06405 Rl PRAP, REVETMENT 140. 000 TON
41 616-06451 Rl PRAP, UNI FCRM 52. 000 TON
42 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
43 621-04317 MULCHED SEEDI NG 54. 000 SYS
44 621-06570 TOP SA L 420. 000 Cys
45 621-06748 SEEDI NG 6, 780. 000 SYS
46 622-04990 LANDSCAPE EDG NG 120. 000 LFT
47 622-05645 PLANT, DECIDUOUS TREE, MJLTI-STEM OVER 72 TO 96 IN. 10. 000 EACH

48 622-05650 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2 TO 2.5 IN. 7.000 EACH
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CALL ORDER : 151 CONTRACT ID : R-27513-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TI ES

49 702-90915 CONCRETE, A 12. 000 Cys
50 703-51030 REI NFORCI NG STEEL 1, 394. 000 LBS
51 706-04683 RAI LI NG 88. 000 LFT
52 706-04683 RAI LI NG 175. 000 LFT
53 712-03812 BENCH 7.000 EACH
54 712-95676 LUMBER AND TI MBER, TREATED 8. 000 MFBM
55 715-04381 PI PE END SECTION, 42 IN. 1. 000 LFT
56 715-05890 PI PE EXTENSI ON, Cl RCULAR 42 IN 36. 000 LFT
57 715-41050 PI' PE, REI NFORCED CONCRETE, IIl, 15 IN 36. 000 LFT
58 715-41065 Pl PE, REI NFORCED CONCRETE, IIl, 24 IN 24.000 LFT
59 715-41085 PI PE, REI NFORCED CONCRETE, IIl, 36 IN 39. 000 LFT
60 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
61 715-46020 PI PE END SECTION, 24 IN. 2.000 EACH
62 715-46040 PI PE END SECTION, 36 IN 2. 000 EACH
63 732-04932 TAPPI NG TEE AND VALVE, W TH VALVE BOX 1. 000 EACH
64 732-04965 WATER SERVI CE LI NE 250. 000 LFT
65 801-06645 CONSTRUCTION SIGN, B 8. 000 EACH
66 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
67 802-03896 BOLLARD 44. 000 EACH
68 802-03896 BOLLARD 44. 000 EACH
69 802-04314 SIGN 1. 000 EACH
70 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHCOR BASE 650. 000 LFT
71 802-07060 SI G\, SHEET, RELOCATE 1. 000 EACH
72 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 276. 000 SFT
73 808-04767 LI NE 1, 266. 000 LFT

74 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 1, 080. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 10

CALL ORDER : 161 CONTRACT ID : R -27804-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 5. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWMP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
8 203-02000 EXCAVATI QN, COVWON 825. 000 CYs
9 205-06932 TEMPORARY CHECK DAM STRAW BALES 163. 000 LFT
10 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
11 205-06937 TEMPCRARY SI LT FENCE 375. 000 LFT
12 207-08263 SUBGRADE TREATMENT, TYPE | A 1, 051. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 334. 000 CYs
14 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 526. 000 TON
15 306-08034 MLLING ASPHALT, 1 1/2 IN 934. 000 SYS
16 306-08043 M LLI NG TRANSI TI ON 320. 000 SYS
17 402-07432 HVA SURFACE, TYPE A 54. 000 TON
18 402-07433 HVA SURFACE, TYPE B 133. 000 TON
19 402-07438 HVA | NTERVEDI ATE, TYPE B 186. 000 TON
20 402-07440 HVA BASE. TYPE A 161. 000 TON
21 402-07441 HVA BASE, TYPE B 56. 000 TON
22 406- 05520 ASPHALT FCR TACK CQOAT 1. 000 TON
23 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
24 601-94689 GUARDRAI L END TREATMENT, ©S 1. 000 EACH
25 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 313. 000 LFT
26 610-07486 HVA FOR APPROACHES, TYPE A 16. 000 TON
27 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1. 000 EACH
28 615-06505 MONUMVENT, B 1. 000 EACH
29 616-02320 GEOTEXTI LES 223. 000 SYS
30 616-06405 Rl PRAP, REVETMENT 167. 000 TON
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
32 621-01597 ERCSI ON CONTROL, NAT 1, 306. 000 SYS
33 621-01660 MJULCHED SEEDI NG LEGUVE, 2 852. 000 SYS
34 621-04258 SEED M XTURE 3. 000 LBS
35 621-06559 MIULCHED SEEDI NG R 581. 000 SYS
36 621-06567 WATER 3. 000 MG
37 621-06574 SCODDI NG 442.000 SYS
38 621-06575 SCDDI NG, NURSERY 361. 000 SYS
39 621-52448 SIGN, DO NOT' SPRAY 4. 000 EACH
40 622-98200 SIGN, DO NOT DI STURB 4.000 EACH
41 714-06660 W NGMLL 11. 000 SYS
42 715-05048 PIPE, TYPE 4, G RCULAR 6 IN 100. 000 LFT
43 715-05049 PIPE, TYPE 4, A RCULAR, 8 IN 100. 000 LFT
44 715-05051 PIPE, TYPE 4, G RCULAR 10 IN 100. 000 LFT
45 715-05128 PIPE, TYPE 1, CRCULAR 48 IN 65. 000 LFT
46 715-05177 PIPE, TYPE 3, CRCULAR 36 IN 17.000 LFT
47 715-46040 PI PE END SECTION, 36 I N 1. 000 EACH

48 720-94394 MANHCLE, C2, DRCP 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 11

CALL ORDER : 161 CONTRACT ID : R -27804-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

49 801-04308 RCAD CLOSURE SI GN ASSEMBLY 2. 000 EACH
50 801-06625 DETOUR RQUTE MARKER ASSEMBLY 28. 000 EACH
51 801-06640 CONSTRUCTION SIGN, A 10. 000 EACH
52 801-06645 CONSTRUCTI ON SIGN, B 3. 000 EACH
53 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
54 801-07118 BARRI CADE, |11-A 96. 000 LFT
55 801-07119 BARRI CADE, I11-B 48. 000 LFT
56 804-06725 DELI NEATOR WTH PCST, D1, 3 IN. DA 4. 000 EACH
57 808-06703 LINE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 600. 000 LFT
58 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOWN 4 IN 1, 600. 000 LFT

59 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 10. 000 EACH



SCHEDULE CF PAY | TEMB PAGE 12

CALL ORDER : 171 CONTRACT ID : R -27990-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 TRAFFI C SI GNAL | NSTALLATI ON, NEW

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 203-02000 EXCAVATI ON, COWON 1, 310. 000 CYs
8 203-02070 BORROW 383. 000 CYs
9 205-06932 TEMPCRARY CHECK DAM STRAW BALES 24. 000 LFT
10 205-06937 TEMPORARY SI LT FENCE 5, 878. 000 LFT
11 207-08263 SUBGRADE TREATMENT, TYPE | A 7,746. 000 SYS
12 301-07448 COVPACTED AGGREGATE, NO 53, BASE 2,001. 000 TON
13 303-02172 TEMPORARY AGCGREGATE 400. 000 TON
14 304-07494 W DENI NG WTH HVA, TYPE C 124. 000 TON
15 306-08033 M LLING ASPHALT, 1 IN 7, 380. 000 SYS
16 306-08043 M LLING TRANSI TI ON 1, 440. 000 SYS
17 401-07334 QT QA HWA, 3, 76, SURFACE, 9.5 mm 1, 335. 000 TON
18 401-07403 QT QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nmm 1, 795. 000 TON
19 401-07408 QT QAHVA, 3, 64, BASE, 25.0 mm 2,907. 000 TON
20 406- 05520 ASPHALT FCR TACK CQOAT 5. 000 TON
21 610-07486 HVA FOR APPROACHES, TYPE A 336. 000 TON
22 611-08232 MAI LBOX ASSEMBLY, SINGLE, RESET 7.000 EACH
23 615-06490 RI GHT OF WAY NMARKER 26. 000 EACH
24 615-06505 MONUMVENT, B 8. 000 EACH
25 615-06510 MONUVENT, C 1. 000 EACH
26 621-06545 FERTI LI ZER 1. 000 TON
27 621-06554 SEED M XTURE, U 580. 000 LBS
28 621-06565 MJULCH NG MATER! AL 2.000 TON
29 801-03290 CONSTRUCTION SIGN, C 2. 000 EACH
30 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 12, 780. 000 LFT
31 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 16, 017. 000 LFT
32 801-06577 TEMPCRARY PAVEMENT NMARKI NG REMOVABLE, 24 IN 43. 000 LFT
33 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
34 801-06775 MAI NTAI NI NG TRAFFIC LuwP LuwP
35 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 287. 000 LFT
36 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 I N 223. 000 SFT
37 802-91122 SI G\, GROUND MOUNTED, RESET 3. 000 EACH
38 805-01815 SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 FT. 4.000 EACH
39 805-01842 HANDHOLE, S| GNAL 11. 000 EACH
40 805-01844 CONDUI T, STEEL, GALVAN ZED, 2 IN., UNDERGROUND 1, 759. 000 LFT
41 805-06834 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 1. 000 EACH
42 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4. 000 EACH
43 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4. 000 EACH
44 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
45 805-78420 DI SCONNECT HANGER 4.000 EACH
46 805-78445 SI GNAL SERVI CE 1. 000 EACH
47 805-78467 SI GNAL CABLE, 3C 8GA 25. 000 LFT

48 805-78470 SI GNAL CABLE, ROADWAY LQOCP, 1C 14GA 2, 790. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 13

CALL ORDER : 171 CONTRACT ID : R -27990-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 TRAFFI C SI GNAL | NSTALLATI ON, NEW

49 805-78485 SI GNAL CABLE, 5C 14GA 125. 000 LFT
50 805-78490 SIGNAL CABLE, 7C 14GA 696. 000 LFT
51 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2, 269. 000 LFT
52 805-78785 SI GNAL DETECTOR HQOUSI NG 9. 000 EACH
53 805-78795 SAW CQUT FOR ROADWAY LOCP AND SEALER 855. 000 LFT
54 805-78925 CONTRCOLLER CABI NET FQUNDATI ON, P1 1. 000 EACH
55 805-81060 SI GNAL STRAIN POLE, STEEL, 36 FT. 4. 000 EACH
56 808-06703 LINE, THERMOPLASTIC, SQLID, WHTE, 4 IN 8, 454. 000 LFT
57 808-06716 LI NE, REMOVE 7, 875. 000 LFT
58 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 4 IN 4, 236. 000 LFT
59 808-75286 TRANSVERSE MARKI NGS, THERMCOPLASTI C, SOLID YELLOW CROSSHATCH 183. 000 LFT
60 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 171. 000 LFT
61 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
62 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 8. 000 EACH
63 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 86. 000 EACH
64 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 86. 000 EACH

65 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 8 IN 2, 400. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 14

CALL ORDER : 181 CONTRACT ID : R -28092-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 106-03285 FAI LED NATER AL 1. 000 DL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOl
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 203-60778 GRADI NG LUWP LUWP
5 203-90014 LI NEAR GRADI NG 10. 000 STA
6 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 205. 000 TON
7 303-07449 COWPACTED AGGREGATE, NO. 73 60. 000 TON
8 402-07432 HVA SURFACE, TYPE A 195. 000 TON
9 402-07435 HVA | NTERVEDI ATE, TYPE A 325. 000 TON
10 801-04308 ROAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
11 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
13 801-07119 BARRI CADE, 111-B 12. 000 LFT
14 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 6. 000 SFT

15 802-76065 SI GN PCST, B 11.. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 15

CALL ORDER : 185 CONTRACT ID : R -28095-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAILED MATERI AL 1. 000 DCL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP
6 304-07783 HVA PATCHI NG TYPE D 2,133. 000 TON
7 306-08033 M LLING ASPHALT, 1 IN 298, 726. 000 SYS
8 306-08034 MLLING ASPHALT, 1 1/2 IN 1, 995. 000 SYS
9 306-08039 M LLING ASPHALT REMOVAL 8, 583. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
11 401-07337 QT QAHVA, 5, 76, SURFACE, 9.5 mm 25, 472. 000 TON
12 401-07405 QT QA HVA, 5, 76, | NTERVEDI ATE, 19.0 nm 1, 653. 000 TON
13 406- 05520 ASPHALT FCR TACK COAT 73. 000 TON
14 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 154, 700. 000 LFT
15 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 83. 000 TON
16 612-05081 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR UNDERSEAL 2.000 EACH
17 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 532. 000 EACH
18 801-01093 TEMPCRARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2.000 EACH
19 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 7, 645. 000 LFT
20 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
21 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
22 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
23 801-07117 TEMPORARY WORKSI TE FLASHI NG LI GHT SI GN ASSEMBLY 2.000 EACH
24 801-07215 TEMPORARY CHANGEABLE MESSAGE SI GN 180. 000 DAY
25 808-06702 LI NE, THERMOPLASTIC, BROKEN, WVH TE, 5 IN 19, 113. 000 LFT
26 808-06713 LINE, PAINT, SCLID, WHITE, 4 IN 76, 452. 000 LFT
27 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 76, 452. 000 LFT
28 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 956. 000 EACH

29 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 956. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 16

CALL CRDER : 201 CONTRACT ID : R -28160-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07040 FIELD OFFICE, C 12. 000 MOS

3 106-03285 FAI LED NATER AL 1. 000 DL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1.000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-02240 PAVEMENT REMOVAL 29. 000 nP

8 203-02000 EXCAVATI N, COWDN 7, 530. 000 n8

9 205-03371 SEDI MENT REMOVE 250. 000 ng
10 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 70. 000 My
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
12 205-06936 TEMPCRARY SEDI MENT TRAP 377.000 My
13 205-06937 TEMPORARY SI LT FENCE 50. 000 m
14 206-51220 EXCAVATI ON, VET 63. 000 n8
15 206-93520 TEMPORARY SHEET PI LI NG 500. 000 ng
16 207-08262 SUBGRADE TREATMENT, TYPE | 5, 525. 000 ng
17 211-02050 B BORROW 1, 550. 000 n8
18 211-07454 STRUCTURE BACKFI LL 1, 420. 000 n8
19 301-07448 COWPACTED AGGREGATE, NO 53, BASE 3, 306. 000 My
20 303-02051 STONE, 2 150. 000 M
21 402-07433 HVA SURFACE, TYPE B 160. 000 My
22 402-07438 HVA | NTERMVEDI ATE, TYPE B 545. 000 M
23 406- 05520 ASPHALT FOR TACK CQOAT 2.000 My
24 502-06329 PCCP, 300 nm 926. 000 ng
25 503-05240 D- 1 CONTRACTI ON JO NT 159. 000 m
26 601-07009 | MPACT ATTENUATOR, LS, Wi, TL-1 4.000 EACH
27 602-06729 BARRI ER DELI NEATCR 16. 000 EACH
28 603-92636 FENCE, CHAIN LI NK, 1830 mm 339. 000 m
29 605-06120 CURB, CONCRETE 214.000 m
30 605-06255 CENTER CURB, D, CONCRETE 6. 000 ne
31 610-07487 HVA FOR APPROACHES, TYPE B 1, 210. 000 My
32 611-07052 PREFORVED JO NT NMATERI AL 187. 000 m
33 615-06505 MONUVENT, B 3. 000 EACH
34 616-02320 GEOTEXTI LES 795. 000 ng
35 616-05688 RI PRAP, CLASS 1 67. 000 My
36 616-06405 Rl PRAP, REVETMENT 437.000 My
37 616-06451 RI PRAP, UNI FORM 14. 000 My
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 10. 000 EACH
39 621-06545 FERTI LI ZER 2.000 My
40 621-06554 SEED M XTURE, U 162. 000 kg
41 621-06557 SEED M XTURE, T 143. 000 kg
42 621-06565 MULCH NG NVATER AL 12. 000 My
43 621-06567 WATER 35. 000 kL
44 621-06574 SCDDI NG 1, 916. 000 ng
45 701-51190 PILE, STEEL H HP 250 X 62 28. 000 m
46 701-91792 PILE TIP, STEEL H 10. 000 EACH
47 702-51015 CONCRETE, B, FOOTI NGS 14.000 ng
48 703-51032 REI NFORCI NG STEEL, EPOXY COATED 35, 420. 000 kg



SCHEDULE OF PAY | TEMS PAGE 17

CALL ORDER : 201 CONTRACT ID : R -28160-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

49 706-51020 CONCRETE, C, RAILING 46. 000 ng
50 709-51821 SURFACE SEAL LuwP LUWP
51 715-01354 CLEAN EXI STI NG PI PE 50. 000 m
52 715-03475 SAFETY METAL END SECTIQON, 4:1, 375 nm 1. 000 EACH
53 715-05118 PIPE, TYPE 1, C RCULAR 300 mm 7.000 m
54 715-05119 PIPE, TYPE 1, C RCULAR 375 nm 13. 000 m
55 715-05241 PIPE, TYPE 1, DEFCRVED, M N. AREA 0.82 n? 29. 000 m
56 715-07030 SAFETY METAL END SECTION, 4:1, MN AREA 0.82 n? 2.000 EACH
57 715-46000 PI PE END SECTION, 300 nm 2. 000 EACH
58 720-07302 I NLET TYPE HA, WTH SLOTTED DRAI N 2. 000 EACH
59 720-45130 INLET, E7, MOD FI ED 1. 000 EACH
60 723-07659 STRUCTURE, PRECAST THREE-SI DED, 4870 nm X 3050 mm 10. 000 m
61 731-93945 FACE PANELS, CONCRETE 507. 000 nP
62 731-93946 WALL ERECTI ON 507. 000 ng
63 731-93947 LEVELI NG PAD, CONCRETE 175. 000 m
64 732-07653 COARSE AGGREGATE, NO 8 2,042. 000 M
65 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
66 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
67 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
68 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
69 801-07118 BARRI CADE, II11-A 80. 000 m
70 802-05701 SI GN PCST, SQUARE, 1, REINFORCED ANCHCR BASE 14.000 m
71 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 2.000 n2
72 808-06694 LINE, PAINT, SOLID, YELLOW 200 mm 14. 000 m
73 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 1, 330. 000 m
74 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 933. 000 m
75 808-06716 LI NE, REMOVE 340. 000 m
76 808-06726 TRANSVERSE MARKI NGS, PAINT, STOP LINE, 600 mm 41.000 m



SCHEDULE OF PAY | TEMS PAGE 18

CALL ORDER : 211 CONTRACT ID : R -28161-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 18. 000 MOS

3 106-03285 FAI LED NVATERI AL 1. 000 DAL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-02236 SURFACE, REMOVE 99. 000 ng

8 202-02241 GUARDRAI L, REMOVE 40. 000 m

9 202-02271 HEADWALL, REMOVE 9. 000 EACH
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
11 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuwP LUWMP
13 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
14 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
15 202-91385 I NLET, REMOVE 2.000 EACH
16 203-02000 EXCAVATI QN,  COMMON 18, 662. 000 n8
17 203-02070 BCRROW 6, 195. 000 n8
18 203-51223 EXCAVATI ON, WATERWAY 50. 000 n8
19 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 639. 000 My
20 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
21 205-06937 TEMPORARY SI LT FENCE 569. 000 m
22 207-08265 SUBGRADE TREATMENT, TYPE |1 A 23, 006. 000 ng
23 211-02050 B BCRROW 50. 000 n8
24 211-07454 STRUCTURE BACKFI LL 2,028. 000 n8
25 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 994. 000 My
26 303-07449 COVPACTED AGCREGATE, NO 73 41. 000 M
27 303-07662 STONE 29. 000 My
28 303-60012 AGGREGATE, 2 31. 000 M
29 303-97820 AGGREGATE, 8 31. 000 My
30 304-07492 WDEN NG WTH HVA, TYPE A 1, 550. 000 My
31 306-08033 M LLING ASPHALT, 25 nm 99. 000 ng
32 306-08034 M LLI NG ASPHALT, 38 nm 256. 000 ng
33 306-08043 M LLING TRANSI TI ON 56. 000 ng
34 401-06264 PRCOFI LOGRAPH, HVA LUWP LUWP
35 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 5, 038. 000 My
36 401-07389 QT QAHVA, 1, 64, |NTERVEDI ATE, 19.0 nm 8, 434. 000 My
37 401-07422 QT QAHVA, 1, 64, BASE, 19.0 mm 15, 225. 000 My
38 401-08333 QC/ QA HVA, 5, 76, | NTERMEDI ATE, OG19.0 mm 7, 883. 000 M
39 402-07450 HWA, TYPE A, WEDGE AND LEVEL 2, 989. 000 My
40 405-05517 ASPHALT FOR PRI ME COAT 3. 000 My
41 406-05520 ASPHALT FCR TACK CQOAT 55. 000 My
42 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 8. 000 EACH
43 601-02103 GUARDRAI L, W BEAM SHOP CURVED, 1.905 m SPACI NG 27.000 m
44 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
45 601-06374 GUARDRAI L TRANSI TION, TGS 1 16. 000 EACH
46 601-94689 GUARDRAI L END TREATMENT, S 10. 000 EACH
47 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH

48 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 1, 025.. 000 m



SCHEDULE OF PAY | TEMS PAGE 19

CALL ORDER : 211 CONTRACT ID : R -28161-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

49 603-06040 FENCE, FARM FI ELD, 1190 mm 1, 632. 000 m
50 603-96042 FENCE GATE, FARM FIELD, 1190 nm X 7.3 m 1. 000 EACH
51 610-07486 HVA FOR APPROACHES, TYPE A 766. 000 My
52 611-06497 MAI LBOX ASSEMBLY, SINGLE 23. 000 EACH
53 611-06498 MAI LBOX ASSEMBLY, DCUBLE 2.000 EACH
54 615-06505 MONUMENT, B 13. 000 EACH
55 616-02320 GEOTEXTI LES 2,407.000 np
56 616-05688 Rl PRAP, CLASS 1 70. 000 My
57 616-05689 RI PRAP, CLASS 2 215. 000 My
58 616-06405 Rl PRAP, REVETMENT 1, 070. 000 My
59 616-06451 Rl PRAP, UNI FORM 131. 000 My
60 619-05926 ENVI RONMVENTAL CONTRCL LUWP LuUwP
61 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
62 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 5. 000 EACH
63 621-04258 SEED M XTURE 1. 000 kg
64 621-06545 FERTI LI ZER 4. 000 My
65 621-06553 SEED M XTURE, R 771.000 kg
66 621-06565 MULCH NG MATERI AL 19. 000 My
67 621-06574 SODDI NG 22, 164. 000 ng
68 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 726. 000 EACH
69 703-51032 REI NFORCI NG STEEL, EPOXY COATED 13, 552. 000 kg
70 704-51002 CONCRETE, C, SUPERSTRUCTURE 122. 000 n8
71 706-06344 RAILING TS 1 20. 000 m
72 706-06344 RAILING TS-1 54. 000 m
73 709-51821 SURFACE SEAL LUWP LUWP
74 709-51821 SURFACE SEAL LuUwP LuUwP
75 709-51821 SURFACE SEAL LUWP LUWP
76 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 18. 000 ng
77 711-51035 STRUCTURAL STEEL 1, 900. 000 kg
78 711-96800 STUD SHEAR CONNECTOR 462. 000 EACH
79 714-01366 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3000 mm x 1200 mm 22.000 m
80 715-05019 PIPE, TYPE 1, C RCULAR 900 nm 35. 000 m
81 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 12, 924. 000 m
82 715-05049 PI PE, TYPE 4, C RCULAR 200 nm 60. 000 m
83 715-05051 PIPE, TYPE 4, C RCULAR 250 nm 60. 000 m
84 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 nm 418. 000 m
85 715-05119 PIPE, TYPE 1, CRCULAR 375 nm 37.000 m
86 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 29. 000 m
87 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 133. 000 m
88 715-05125 PIPE, TYPE 1, C RCULAR 750 mm 15. 000 m
89 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 8. 000 m
90 715-05151 PI PE, TYPE 2, O RCULAR 375 nm 42.000 m
91 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 718. 000 m
92 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 13.000 m
93 715-05173 PIPE, TYPE 3, C RCULAR 600 nm 16. 000 m
94 715-05242 PI PE, TYPE 1, DEFORMVED, M N AREA 0.83 n? 17. 000 m
95 715-05253 PIPE, TYPE 1, DEFORVED, M N. AREA 2.00 n® 27.000 m
96 715-05268 PI PE, TYPE 1, DEFORMVED, M N AREA 3.21 n? 24. 000 m
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CALL ORDER : 211 CONTRACT ID : R -28161-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

97 715-06501 CONCRETE ANCHCR, M N. AREA 0. 83 n® 2. 000 EACH

98 715-07149 CONCRETE ANCHOR, M N. AREA 3.21 n? 2.000 EACH

99 715-07882 CONCRETE ANCHOR, M N. AREA 2.3 n? 2.000 EACH
100 715-46005 PI PE END SECTION, 375 mm 113. 000 EACH
101 715-46010 PI PE END SECTION, 450 nm 6. 000 EACH
102 715-46020 PI PE END SECTI ON, 600 nm 18. 000 EACH
103 715-46030 PI PE END SECTION, 750 nm 2.000 EACH
104 715-46040 PI PE END SECTION, 900 nm 2.000 EACH
105 718-06531 QUTLET PROTECTOR, 3 138. 000 EACH
106 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 2, 000. 000 m
107 718-52610 AGGREGATE FCR UNDERDRAI NS 2,920. 000 ng
108 718-99153 GEOTEXTI LES FOR UNDERDRAI N 23, 914. 000 ng
109 720-45030 I NLET, E7 1. 000 EACH
110 720-45265 PI PE CATCH BASIN, 375 mm 1. 000 EACH
111 722-02861 BOX BEAM PATCH NG PARTI AL DEPTH 25. 000 nP
112 723-06660 W NGMALL 87.000 ng
113 723-07660 STRUCTURE, PRECAST THREE-SI DED, 8530 nm X 3350 mm 35. 000 m
114 732-08419 MODULAR BLOCK WALL 126. 000 ng
115 732-08421 MODULAR BLOCK WALL ERECTI ON 126. 000 ng
116 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 18. 000 EACH
117 801-06625 DETOUR RQUTE MARKER ASSEMBLY 26. 000 EACH
118 801-06640 CONSTRUCTI ON SIGN, A 25. 000 EACH
119 801-06645 CONSTRUCTI ON SIGN, B 40. 000 EACH
120 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
121 801-07119 BARRI CADE, I11-B 126. 000 m
122 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 105. 000 m
123 802-07127 SI G\, DOUBLE FACED, SHEET, ENCAPSULATED LENS, W TH LEGEND, 2.000 nP
124 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 12. 000 n
125 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 10. 000 ng
126 805-95568 CONDUI T, PVC, 100 mm 46. 000 m
127 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 13, 414. 000 m
128 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 508. 000 m
129 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 11, 083. 000 m
130 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCOP LINE, 600 mm 53. 000 m
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CALL CRDER @ 221 CONTRACT ID : R -28263-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS5, REMOVE

1 202-02240 PAVEMENT REMOVAL 2,500. 000 SYS
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
3 202-04357 UNDERGROUND STCRAGE TANK, REMOVE AND DI SPOSE, 3000 THROUGH 1. 000 EACH
4 202-05544 REGULATED MATERI ALS, DI SPCSE, C 250. 000 GAL
5 202-05544 REGULATED MATERI ALS, DI SPCSE, C 250. 000 GAL
6 202-05546 REGULATED MATERI ALS, DI SPCSE, C 4, 000. 000 TON
7 202-05549 REGULATED NMATERI ALS, REMOVE, C 250. 000 GAL
8 202-05549 REGULATED MATERI ALS, REMOVE, C 250. 000 GAL
9 202-05551 REGULATED MATERI ALS, REMOVE, C 4, 000. 000 TON
10 202-05554 REGULATED MATERI ALS, TRANSPCRT, C 250. 000 GAL
11 202-05554 REGULATED MATERI ALS, TRANSPCRT, C 250. 000 GAL
12 202- 05556 REGULATED NMATERI ALS, TRANSPCRT, C 4, 000. 000 TON
13 202-05571 TESTI NG FOR WASTES 20. 000 EACH
14 202-05571 TESTI NG FOR WASTES 35. 000 EACH
15 202-05825 UNDERGROUND STCORAGE TANK, REMOVE AND DI SPCSE, OVER 6000 1. 000 EACH
16 202-08429 REGULATED MATERI ALS, DI SPCSE, B 4, 000. 000 GAL
17 202-08430 REGULATED MATERI ALS, REMOVE, B 4, 000. 000 GAL
18 202-08431 REGULATED NMATERI ALS, TRANSPCRT, B 4, 000. 000 GAL
19 203-02000 EXCAVATI ON, COWON 11, 000. 000 CYs

20 205-06937 TEMPCRARY SI LT FENCE 200. 000 LFT
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CALL ORDER : 231 CONTRACT ID : R -28267-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVAL

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
2 205-06937 TEMPORARY SI LT FENCE 200. 000 LFT
3 621-06559 MULCHED SEEDI NG R 150. 000 SYS
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CALL ORDER : 241 CONTRACT ID : R -28268-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
3 202-03135 REGULATED ASBESTCS CONTAI NI NG MATERI ALS, REMOVE 60. 000 SFT
4 205-06937 TEMPORARY SI LT FENCE 200. 000 LFT
5 621-06560 MJULCHED SEEDI NG U 200. 000 SYS
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CALL ORDER : 251 CONTRACT ID : R -28269-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
2 202-03000 HOUSES AND BU LDI NGS, REMOVE LuwP LuUWP
3 205-06937 TEMPORARY SI LT FENCE 400. 000 LFT
4 621-06559 MULCHED SEEDI NG R 300. 000 SYS
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CALL ORDER : 261 CONTRACT ID : R -28270-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
2 205-06937 TEMPCRARY SI LT FENCE 200. 000 LFT
3 621-06559 MULCHED SEEDI NG R 150. 000 SYS
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CALL ORDER @ 271 CONTRACT ID : R-28271-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS5, REMOVE

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
2 205-06937 TEMPORARY SI LT FENCE 200. 000 LFT
3 621-06559 MULCHED SEEDI NG R 200. 000 SYS
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CALL ORDER : 291 CONTRACT ID : R -28293-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HUGSES AND BUI LDI NGS, REMOVE

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
2 205-06937 TEMPORARY SI LT FENCE 200. 000 LFT
3 621-06560 MULCHED SEEDING U 500. 000 SYS



